

	Antal	Styck - timme	
Grävning	4	562,5	2250
Lastbil	4	812,5	3250
Makadam	15	200	3000
Bärlager	10	200	2000
Grundblock	38	70	2660
Finsats	1	2000	2000
Betong	7	1200	8400
Armeringsnät	4	460	1840
Distanser	100	3	300
Armeringsjärn	6,75	120	810
Cellplast	128	55	7040
Dränering	5	500	2500
Material dränering	1	3000	3000
Arbete	20	500	10000

49050